

Tender no 112551 Dated 19-10-2022 /Corrigendum-1 ~~14.11.22~~ Dated- **9 NOV 2022**

CORRIGENDUM-1

Ref: Tender No. 112551/CREDA/ CONTROL ROOM/2022-23 Dated: 19-10-2022

**Following Amendment/Clarification is being made against Tender No. 112551/CREDA/ CONTROL ROOM/2022-23
Dated: 19-10-2022**

S. No.	Page No./Ref. Clause	Original Version	Amendment/Addendum/Clarification
1.	Pg-7/S.no-1(e)	Tenderer must have valid Registration in CREDA in the year 2021-22. They will have to provide copy of the registration certificate.	Tenderer must have valid registration as SI/Contractor/ Vendor in CREDA.
2.	Pg-13/S.no-6	Time being the essence of contract, the installation of the Twin Wall (Sandwiched) Insulated Control Rooms shall be completed within the time schedule prescribed in the Work order.	The completion period is 60 days for remote areas and 90 days for LWE affected areas.

Note-

- All above amendments will be applicable for every clause having same point (co-related) in tender document.
- All other terms and conditions will remain same as per tender document.
- Bidder shall take note of the above amendment and submit their bids accordingly.
- This amendment forms an integral part of bidding document and shall be submitted along with the e-technical bid duly stamped and signed as a token of acceptance.


Chief Engineer (RE-IV)
Tender Cell ,CREDA HO Raipur